CODE
Date

100-C-146
R 3-07-00

100-C-147
R 3-07-00

100-C-148

A 6-06-97

100-C-151
R11-01-99

100-C-152
R 1-04-99

100-C-166
A 2-19-01

101-B-042

R 9-1-93

102-C-082

R 1-04-99

102-C-145
R 1-04-99

102-C-170
A 1-16-02

103-C-036

R 9-22-99

103-C-159

A 9-13-99

104-C-139
A 9-19-95

104-R-168
R12-06-01

105-C-056
R 5-25-01

Edition of 3-01-03

BASIS FOR USE
OF RECURRING SPECIAL PROVISIONS
AND RECURRING PLAN DETAILS

Description
BASIS FOR USE

Payment of Predetermined Minimum Wage (Davis-Bacon) IN010001
ALL PROJECTS IN LAKE, LAPORTE, PORTER, AND ST. JOSEPH COUNTIES
EXCEPT BUILDING CONSTRUCTION.

Payment of Predetermined Minimum Wage (Davis-Bacon) IN010006
ALL PROJECTS IN COUNTIES OTHER THAN LAKE, LAPORTE, PORTER, AND ST.
JOSEPH EXCEPT BUILDING CONSTRUCTION.

Payment of Predetermined Minimum Wage (Davis-Bacon)
ALL BUILDING CONSTRUCTION - DETERMINED BY CENTRAL OFFICE PERSONNEL

Federally Funded Contract with DBE
AS DETERMINED BY CONTRACTS SECTION

Federally Funded Contract without DBE
AS DETERMINED BY CONTRACTS SECTION

As Built Plans
ALL CONTRACTS WITH PERMANENT TRAFFIC SIGNAL INSTALLATIONS

Structure Numbers for Pay Items
MORE THAN ONE BRIDGE FILE NUMBER IN CONTRACT, AND LUMP
SUM PAY ITEMS SHOWN TO BE REQUIRED FOR EACH SUCH BRIDGE FILE

Schedule of Pay Items for Alternate Bids
PAY ITEMS IN CONTRACT WHICH REQUIRE ALTERNATE BIDS

Toll Road Special Provisions
ALL TOLL ROAD CONTRACTS

Prequalification
BUILDING CONSTRUCTION

Owners' and Contractors' Protective Liability Insurance
Coverage for Operations of the Designated Contractor
ALL FEDERAL AID LOCAL PUBLIC AGENCY CONTRACTS

Wage Stipulations
100% STATE FUNDED CONTRACTS

Geotechnical Evaluation Report
GEOTECHNICAL REPORT HAS BEEN DEVELOPED AND APPROVED

Schedule of Operations and Traffic Control for Undersealing,
Concrete Patching, Placing Underdrains, and Resurfacing
PAVEMENT UNDERSEALING, PATCHING, SHOULDER DRAIN PLACEMENT,
AND RESURFACING SPECIFIED

Engineer Application Personal Computer
ALL CONTRACTS WITH FIELD OFFICE
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105-C-071b
R 1-04-99

105-R-305
R 1-04-99

106-C-074
R 1-04-99

106-R-276
R 1-04-99

107-B-040
R 1-04-99

107-C-029
R 7-14-98

107-C-051
R10-17-00

107-C-112
R 3-04-99

107-C-169
Al2-13-01

107-C-169d
Al2-13-01

107-R-042a
R 1-04-99

107-R-042b
R10-08-96

107-R-169

R 1-04-99

108-C-043
R12-05-01

108-C-078
R10-25-99

108-C-089

R 1-04-99

108-C-090

R 1-04-00

108-C-091
R 1-04-99

Edition of 3-01-03

Fax Machine in Field Office (Advanced Features)
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Pipe Structure Pay Items
ALL CONTRACTS WITH PIPE STRUCTURE PAY ITEMS

Basis for Use of Approved or Prequalified Materials
ALL CONTRACTS

Protection and Restoration of Established Vegetation
ALL BRIDGE, ROAD, AND RESURFACE CONTRACTS

Environmental Restrictions
AS DETERMINED BY PROJECT DESIGNER

Equal Employment Opportunity Trainees
AS DETERMINED BY CONTRACT SERVICES

Environmental Permits
AS DETERMINED BY PROJECT DESIGNER

Traffic Control Changes and On-Call Maintenance of Traffic
Control Devices

TRAFFIC BEING MAINTAINED ON PRESENT ROADWAY WITH NO WATCHMAN
REQUIRED

Traffic Control Device Report
ALL CONTRACTS

Traffic Control Device Report Form
ALL CONTRACTS

Railroad Information
HIGHWAY OVER OR UNDER RAILWAY

Protection of Railway Interest
AS DETERMINED BY UTILITIES SECTION

Statements About Existing Conditions of Utilities, Additional
Right-of-Way, and Encroachments
ALL CONTRACTS

Incentive or Disincentive for Opening Project to Traffic
Ahead of Schedule

AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Partnering Overhead
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Percentage of Work Required of Prime Contractor
AS DETERMINED BY CONTRACT SERVICES PERSONNEL WHO WILL PROCESS
CONTRACTS SHORTLY BEFORE LETTING

Latest Date to Begin Work
DELAYED START OF WORK DESIRED

Failure to Complete on Time for Restriction-One Structure
LANE RESTRICTIONS ON ONE LANE, PHASE, OR DIRECTION
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108-C-092
R 1-04-99

108-C-093
R 1-04-99

108-C-094
R 1-04-99

108-C-095
R 1-04-99

108-C-096
R 1-04-99

108-C-127

R 1-04-00

108-L-001

R 1-04-99

108-L-012

A 12-1-93

108-R-148
R 1-04-99

109-B-148
A 3-21-01

112-C-122
R 1-04-99

200-R-401
R 3-02-02

200-R-402
A 4-03-01

201-C-052

R 1-04-99

201-M-030

R 1-04-99

201-R-021
R 2-21-90

Edition of 3-01-03

Failure to Complete on Time for Restriction-Two or More Structures
LANE RESTRICTIONS ON MORE THAN ONE STRUCTURE, PHASE, OR
DIRECTION

Failure to Complete on Time for Road Closure
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME FOR CONTRACT WHICH INCLUDES DETOUR

Failure to Complete on Time for Intermediate Completion Date
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME FOR CONTRACT IN WHICH A CERTAIN PORTION OF THE
WORK IS TO BE COMPLETED BEFORE THE ENTIRE CONTRACT IS

Failure to Complete on Time for Calendar Completion Date
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Failure to Complete on Time for Work Days
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

FEarliest Date To Begin Work
AS DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

Notice to Proceed With Demolition Work
PAY ITEMS: 202-03000 HOUSES AND BUILDINGS PARCEL NO.
REMOVE

Specialty Pay Items
PAY ITEM: 202-01261 TESTING FOR ASBESTOS REMOVAL

Construction Equipment in Park Areas
PARK CONTRACT

Cost Reduction Incentive
ALL PROJECTS WITH A BRIDGE

State Funded Contract with Davis-Bacon Wage Rates
AS DETERMINED BY CONTRACTS SECTION

Recyclable Spent Foundry Sand Application
PAY ITEMS OF BORROW OR B BORROW (REQUIRES 200-R-402 ALSO)

INDOT Microtox™ Test Method & Acceptance
TO BE USED IN CONJUNCTION WITH 200-R-401 ONLY

Clearing Right-of-Way

PAY ITEMS FOR CLEARING RIGHT-OF-WAY
Debris Removal at Bridge Structures
DEBRIS REMOVAL MAINTENANCE CONTRACT
Burning of Natural Growth Permitted

IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING OF NATURAL
GROWTH
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201-R-179 Air-Curtained Open-Pit Incineration of Natural Growth Required

R 2-21-90 IDEM HAS ISSUED PERMIT TO DEPARTMENT FOR BURNING BY MEANS OF
AIR-CURTAINED OPEN-PIT INCINERATOR

202-L-013 Inspection and Testing for Asbestos Material

A 1-13-99 AS DETERMINED BY PRE-ENGINEERING AND ENVIRONMENT

203-B-025 Marion County Borrow Pits

R 1-04-99 PROJECT LIMITS IN MARION COUNTY, PAY ITEM: 203-02070

203-R-121 Borrow Pit Wetland Enhancement

R 1-04-99 BORROW PIT EXCAVATION EXPECTED TO REACH WATER TABLE

203-R-155 Rock Backfill

R 5-22-02 PAY ITEM: 202-92634 ROCK BACKFILL

203-R-260 Linear Grading

R 1-04-99 PAY ITEM: 203-90014 OR 203-02080 LINEAR GRADING. EARTH
WEDGING AT OUTSIDE EDGE OF SHOULDER OR BEHIND GUARDRAIL, OR MEDIAN
EARTH FILLING

203-R-360 Embankments Constructed of Coal Combustion By-Products

A 4-08-98 PAY ITEM OF 3800 CUBIC METERS (5000 CYS) OR MORE OF BORROW

204-R-049 Piezometers

R 1-04-99 PAY ITEM: 204-02295 PIEZOMETER

206-B-026 Steel Sheet Piling at Railroad Grade Separation

R 1-04-99 STEEL SHEET PILING REQUIRED, RAILWAY WITHIN PROJECT LIMITS

206-B-113 General Bridge Requirements

R 1-04-99 BRIDGE REPLACEMENT OR NEW BRIDGE CONSTRUCTION

207-R-430 Recycling Existing Concrete Pavement

R 5-22-02 WHEN DETERMINED NECESSARY BY DISTRICT CONSTRUCTION

208-R-111 Gore Area Treatment

R 1-04-99 PAY ITEM: 203-02046 GRADING OF GORE AREA

211-R-413 Testing and Acceptance Procedures of Air Cooled Blast Furnace Slag

Al1-21-01 for Leachate Determination
PAY ITEMS: BORROW, B BORROW, NO. 53 OR NO. 73 AGGREGATE SURFACE

OR BASE OR AGGREGATE SHOULDERS

211-R-415 Crushed Glass as Bedding Material

A 2-12-02 AS DETERMINED BY MATERIALS AND TESTS DIVISION

305-R-431 Cement Concrete Pavement Cracking and Seating

R 5-22-02 PAY ITEM: CONCRETE PAVEMENT CRACKING AND SEATING

410-R-432 Warranted Micro-Surfacing

R 5-22-02 PAY ITEM OF MICRO-SURFACING

601-R-016 Construction Zone Energy Absorbing Terminal, CZ

R10-03-01 PAY ITEM: ENERGY ABSORBING TERMINAL, CZ

601-R-146 Removal of Guardrail

R 1-04-99 REMOVED GUARDRAIL TO BECOME PROPERTY OF DEPARTMENT
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601-R-237
R 1-04-99

601-R-338
R 2-04-02

602-R-388d
All-16-00

603-R-109
R 9-1-95

603-R-414
A 1-31-02

610-M-008d

R 3-1-85

611-R-100

R 8-14-97

615-R-020
R 1-04-99

616-R-102
R 9-1-95

621-R-283
R 1-04-99

621-R-398
3-21-01

622-R-209

A 5-13-91

623-M-025

R 3-01-02

623-M-039

R10-25-93

624-M-024

R 3-01-02

624-M-040
Al10-14-92

625-R-194
R5-22-02

626-R-165
R 3-01-02

701-B-068
R 9-01-95

Edition of 3-01-03

Spare Parts Package for Guardrail End Treatment
AS DETERMINED BY DEPARTMENT PERSONNEL WHO SET CONTRACT TIME

Guardrail Blockouts
PAY ITEM FOR GUARDRAIL

Concrete Barrier
AS DETERMINED BY DESIGN DIVISION

Gate Barricade
PAY ITEM: GATE BARRICADE

Vinyl Coated Chain Link Fence
PAY ITEM: VINYL COATED CHAIN LINK FENCE

Typical Approach Details
DRAWING FOR RESURFACE CONTRACT WHICH INCLUDES DRIVE
APPROACHES

Median Crossovers
MEDIAN CROSSOVERS REQUIRED AS SHOWN ON PLANS

Wood Post Parking Barriers
PAY ITEM: PARKING BARRIER WOOD POST

Gabion Revet Mattress
PAY ITEM: 616-02305 GABIONS

Seeding Outside Construction Limits
ALL CONTRACTS

Capping Cut and Fill Slopes Steeper Than 3:1
AS DETERMINED BY PROJECT ENGINEER

Wildlife Habitat Species and Spacing
PAY ITEM: 621-91786 SEEDLING; SPECIES AND SPACING NOT
SHOWN ON PLANS

Roadside Mowing
MAINTENANCE CONTRACT FOR MOWING

Mowing Cycles, Starting Dates, and Failure to Complete
Mowing on Time

MAINTENANCE CONTRACT FOR MOWING

Herbicide Treatment
MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

Herbicide Formula and Application Period
MAINTENANCE CONTRACT FOR HERBICIDE TREATMENT

Gabions
PAY ITEM: 616-02305 GABIONS

Modified Section Concrete Median Barrier
CONCRETE MEDIAN BARRIER REQUIRED OF OTHER THAN STANDARD SHAPE

Bitumen Coating for Piles
BITUMEN COATED PILES
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701-B-078
R 5-22-02

701-B-101d
R11-05-99

701-B-132
R 3-05-99

701-B-154
Al2-06-01

702-B-156
A 5-06-02

703-C-138
A 1-04-99

706-B-140d
R 7-01-01

707-B-013
R 1-04-99

707-B-085
R 9-1-95

709-B-070

R 9-1-93

709-M-019
R 1-04-99

713-B-076
R 1-04-99

715-R-342
A 9-04-97

715-R-361
A 9-1-98

717-R-152
R 5-22-02

718-R-397
2-26-01

718-R-397d
2-26-01

720-M-021
R 9-1-95

720-R-104
R 1-04-99

Edition of 3-01-03

Oversized Predrilled Pile Holes for Integral End Bent Structures
PAY ITEM: 701-93633 PILE HOLE PREDRILLED (REQUIRES 211-R-357)

Pile Driving and Equipment Data Form
PAY ITEMS FOR PILES

Pile Driving
AS DETERMINED BY THE PROJECT DESIGNER

Oversized Predrilled Pile Holes for Reduction of Pile Downdrag
AS DETERMINED BY PROJECT DESIGNER

Curing of Bridge Deck Concrete
PAY ITEM: CONCRETE, C, SUPERSTRUCTURE

Reinforcing Bars
PROJECTS DESIGNED WITH HARD METRIC REINFORCING STEEL

Bridge Railing Type TS-1 & Guardrail Transition Type TGS-1
PAY ITEM: BRIDGE RAILING TYPE TS-1

High Range Water Reducers in Precast Prestressed Concrete
Structural Members
PAY ITEMS FOR STRUCTURAL MEMBERS CONCRETE

Alternate Prestressed Precast Concrete I-Beam to Standard
AASHTO Type IV Prestressed Precast Concrete I-Beam
ALTERNATE BEAM SECTION PERMITTED IN LOCAL AGENCY PROJECT

Tinted Epoxy Penetrating Sealer
PAY ITEMS FOR SURFACE SEAL TINTED

Surface Seal for Steel Bridge to be Painted
PAY ITEMS: CLEAN STEEL BRIDGE, PAINT STEEL BRIDGE

Temporary Pipe
TEMPORARY PIPE SPECIFIED ON PLANS IN LIEU OF TEMPORARY BRIDGE

Pipe Backfill Methods
METRIC PROJECTS REFERRING TO PIPES BY GROUPS, EXCEPT GROUP K

Pipe Material Abbreviations
PAY ITEMS FOR PIPE

Alternates to Structural Plate Structures
PAY ITEMS FOR PIPE STRUCTURAL PLATE

Underdrain Outlet Protectors
PAY ITEM FOR TYPE 1 OR TYPE 2 OUTLET PROTECTORS

Precast Outlet Protector Type 1 or Type 2
718-R-397

Extension of Cast Iron Floor Drains
PAY ITEM: DRAIN EXTENSION CAST IRON

Capped Inlet
PAY ITEM: 720-44296 CAP INLET
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720-R-173
R 7-1-95

720-T-021
R 11-1-92

723-R-282
R 5-22-02

723-R-282f
R 5-22-02

724-B-046
R 5-22-02

724-B-086
R 6-14-01

724-B-131
R 1-27-98

724-B-131d
R 7-14-97

724-B-145
Al12-01-00

724-B-147d
A 1-22-01

726-B-044
R 1-04-99

727-B-012
R 1-04-99

728-B-039
R 3-01-01

729-B-009

R 3-28-96

730-B-157
R 9-02-02

731-R-202

R 5-22-02

732-R-310r

R 9-02-22

732-R-310u
R 9-02-22

732-R-433
R 5-22-02

Edition of 3-01-03

Proof Load for Castings
PAY ITEMS FOR INLETS, CATCH BASINS, OR MANHOLES

Drainage Structures
TRAFFIC CONTRACT - DRAINAGE STRUCTURES REQUIRED

Precast Reinforced Concrete 3-Sided Drainage Structure
PAY ITEMS FOR CULVERT PRECAST 3 SIDED

Precast Reinforced Concrete 3-Sided Flat-Topped Drainage Structure
AS DETERMINED BY THE DESIGNER

Modular Expansion Joints
PAY ITEM: 724-51927 MODULAR EXPANSION JOINT

Approved Expansion Joint SS Devices
PAY ITEM: 724-51925 EXPANSION JOINT SS

Polymer Modified Asphalt Joint System
PAY ITEM: 501-02221 EXPANSION JOINT POLYMER MODIFIED ASPHALT

Polymer Modified Asphalt Joint System Details
ACCOMPANIES 501-R-281

Expansion Joint Sealing System
PAY ITEM: EXPANSION JOINT SEALING SYSTEM

Alternate SS Joint
AS CALLED FOR BY INDOT BRIDGE REHAB SECTION

Bearing Assemblies
PAY ITEM: 707-95870 BEARING ASSEMBLY

Concrete Repair by Epoxy Injection
PAY ITEMS FOR EPOXY INJECTION EQUIPMENT, CRACK PREPARATION,
EPOXY MATERTIAL

Masonry Coating
PAY ITEMS FOR MASONRY COATING; MASONRY COATING SPECIFIED
WITHOUT PAYMENT

Concrete for Patching Bridge Structures
PAY ITEM: CONCRETE, A, PATCHING

QC/QA Superstructure Concrete
PAY ITEM: CONCRETE, QC/QA, SUPERSTRUCTURE

Mechanically Stabilized Earth Retaining Walls
DETATLS FOR PROPRIETARY MECHANICALLY STABILIZED EARTH WALL
SYSTEMS INCLUDED IN PLANS

Modular Concrete Block Retaining Walls With Ground Reinforcing
AS DETERMINED BY PROJECT DESIGNER

Modular Concrete Block Retaining Walls Without Ground Reinforcing
AS DETERMINED BY PROJECT DESIGNER

Bin-Type Retaining Wall
PAY ITEMS FOR RETAINING WALL BIN TYPE DESIGN
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733-B-104
R 9-02-02

801-C-157

A10-30-00

801-M-006

R 1-04-99

801-R-030
R 1-04-99

801-R-253

A 1-14-93

801-R-420
A 5-06-02

801-T-089
R 7-8-99

801-T-134
A 1-17-02

805-T-035
R 1-04-99

805-T-036
R 7-01-95

805-T-038
R 1-04-99

805-T-038d
A 3-16-93

805-T-039d
A 3-16-93

805-T-041
R 7-1-95

805-T-069
A 2-27-89

805-T-075
R 1-04-99

805-T-076
R 1-04-99

805-T-078
A 8-22-90

805-T-083
R 1-04-99

Edition of 3-01-03

Silica Fume Modified Structural Concrete Bridge Deck Overlay
PAY ITEM: 722-51842 BRIDGE DECK OVERLAY; MICROSILICA ADMIXTURE
SPECIFIED

Certification of Temporary Traffic Control Devices
PAY ITEM: MAINTENANCE OF TRAFFIC

Maintaining Traffic for Maintenance or Resurface Work
MAINTENANCE OR RESURFACE CONTRACT, PAY ITEMS FOR MAINTAINING
TRAFFIC

Temporary U-Turns for Contractor's Vehicles
AS DETERMINED NECESSARY BY DEPARTMENT PERSONNEL WHO SET
CONTRACT TIME

Mobile Construction Signs
PAY ITEM: 801-92448 CONSTRUCTION SIGNS, MOBILE

Worksite Speed Limit Signs
PAY ITEM: WORKSITE SPEED LIMIT SIGNS

Maintaining Existing Traffic Signal Installation
PAY ITEM: TEMPORARY TRAFFIC SIGNAL INSTALL AND MAINTAIN

Certification of Temporary Traffic Control Materials and Devices
ALL CONTRACTS

Delay Amplifiers
CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

Department Furnished Materials
CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

Preformed Loop Detectors
AS DEEMED NECESSARY BY DISTRICT TRAFFIC ENGINEER

Loop Tagging System
PAY ITEM: 805-01439 MICROLOOP DETECTOR

Loop Testing Table
PAY ITEM: 805-01439 MICROLOOP DETECTOR

Miscellaneous Equipment
CONTRACT WITH TRAFFIC SIGNAL INSTALLATIONS

Traffic Signalization Locations
AT LEAST 2 LOCATIONS TO BE SIGNALIZED

Saw Cut Requirement
PAY ITEMS FOR LOOP DETECTORS

Solid State Controllers
PAY ITEMS FOR CONTROLLER SOLID STATE PRE-TIMED

Electrical Insulation Sealant
CONTRACT WITH TRAFFIC SIGNAL OR LIGHTING INSTALLATIONS

Traffic Signal Equipment Salvaged by the Contractor
TRAFFIC SIGNAL EQUIPMENT TO BECOME PROPERTY OF CONTRACTOR
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805-T-084
R 1-04-99

805-T-085

R 7-01-95

805-T-086

R 7-1-95

805-T-093
A 2-2-93

805-T-095
R 4-16-01

805-T-105
A 7-1-95

805-T-123
Al1-20-00

805-T-124
Al1-20-00

805-T-133
Al2-21-01

807-T-087
R 7-1-95

808-B-114
R 1-04-99

808-M-016
R 1-04-99

808-M-046

A 1-04-99

808-T-116
A 1-03-00

808-T-128
A 6-12-01

913-T-117
A 1-12-00

913-T-120
R 6-13-01

Edition of 3-01-03

Traffic Signal Equipment Salvaged by the Department
PAY ITEM: 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS

Signal Bulb Replacement, Aerial Inspection, and Loop
Replacement
TRAFFIC MAINTENANCE CONTRACT FOR SIGNAL BULB REPLACEMENT

Traffic Signal Maintenance and Repair
TRAFFIC MAINTENANCE CONTRACT FOR NON-BULB SIGNAL MAINTENANCE

Detector Card Rack and Detector Modules
PAY ITEM: DETECTOR MODULE

Signal Controllers
PAY ITEMS FOR CONTROLLER AND CABINET

Conversion of Metric Standards
ENGLISH DESIGNED CONTRACTS; PAY ITEMS FOR TRAFFIC SIGNAL

Video Vehicle Detector System
PAY ITEM: VIDEO VEHICLE DETECTOR SYSTEM

Integrated Video Vehicle Detector System
PAY ITEM: INTEGRATED VIDEO VEHICLE DETECTOR SYSTEM

LED Traffic Signal Indicators
AS DETERMINED BY DESIGNER

Highway Illumination Maintenance and Repair
TRAFFIC MAINTENANCE CONTRACT FOR LIGHTING MAINTENANCE

Repainting No-Passing Zone Pavement Markings
BRIDGE CONTRACT; PAY ITEM FOR LINE SOLID YELLOW 4 IN. USED AS
NO-PASSING ZONE MARKING

Removal of Snowplowable Markers
PAY ITEM: 202-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER
REMOVE

Refurbished Snowplowable Raised Pavement Marker Castings
PAY ITEM: SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL

Snowplowable Raised Pavement Markers
PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKERS

Pavement Markings with Traffic Paint
PAY ITEMS FOR TRAFFIC PAINT

Encapsulated Lens High Intensity Reflective Sheeting
PAY ITEM FOR SIGN, SHEET

Reflective Lenses for Snowplowable Raised Pavement Markers
PAY ITEM FOR SNOWPLOWABLE RAISED PAVEMENT MARKER
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